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 BUREAU OF HIGHWAYS 
REQUEST FOR PROPOSAL 

for 
QUALIFICATIONS BASED SELECTION FOR PREQUALIFIED SERVICES 

        
The Michigan Department of Transportation (MDOT) is seeking professional services for the 
project contained in the attached scope of services. 
 
If your firm is currently prequalified for this type of work and you are interested in providing 
services, please indicate your interest by submitting a Proposal.  The Proposal must be submitted 
in accordance with the latest "Vendor Selection Guidelines for Service Contracts”, available on 
the MDOT website. 
 
For efficiency sake, we are asking that the vendor firm provide 3 paper copies of the Proposal to the 
MDOT project manager named in the attached scope of services. 
   
These copies must be received by March 11, 2005.  Fax and electronic copies are not acceptable.  
 
In addition, provide one unbound copy to:  
 
 Regular Mail:    
 Secretary, Operations Contract Support 
 Michigan Department of Transportation 
 P.O. Box 30050  
 Lansing, MI  48909 
 
 OR 
 
 Overnight Mail: 
 Secretary, Operations Contract Support 
 Michigan Department of Transportation 
 425 W. Ottawa 
 Lansing, MI  48933 
  
This copy is to be received within three working days after the due date and time specified above.  
Please do not deliver in person. 
 
Any questions relative to the scope of services must be submitted by e-mail to the MDOT project 
manager.  Any questions must be asked at least three working days prior to the due date and time 
specified above.  All questions and their answers will be placed on the MDOT website as soon as 
possible after receipt of the questions.  The names of vendors submitting questions will not be 
disclosed.  
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For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support 
a cost plus fixed fee contract.  This type of system has a job-order cost accounting system for the 
recording and accumulation of costs incurred under its contracts.  Each project is assigned a job 
number so that costs may be segregated and accumulated in the vendor’s job-order accounting 
system. 
 
The selection team will review the information submitted and will select the firm considered most 
qualified to perform the engineering services based on the proposals.  The selected vendor will be 
contacted to confirm capacity.  Upon confirmation, that firm will be asked to prepare a priced 
proposal.  Negotiations will be conducted with the firm selected.  
 
The maximum allowable pages for your proposal shall follow the guidelines detailed in Exhibit 
F of the Vendor Selection Guidelines (October 2004) for $25,000 to $100,000. 
 
MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The 
participating DBE firm, as currently certified by MDOT's Office of Equal Opportunity, shall be 
listed in the Proposal. 
 
The scope of services is attached to this solicitation.   
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SCOPE OF AS-NEEDED TRAFFIC & SAFETY SERVICES 
VARIOUS CONTROL SECTIONS 

 VARIOUS LOCATIONS 
 

PROJECT LOCATION:  {Various locations in Genesee and Lapeer Counties  } 
CONTROL SECTION, JOB NUMBER:  {Various  } 
DESCRIPTION OF WORK:  This project consists of as-needed work related to designing 
Maintaining Traffic Plans & Provisions, Pavement Marking Plans, Permanent Freeway and Non-
Freeway Signing Plans, Traffic Signal Plans, Safety Studies, Traffic Operations Studies, and 
Traffic Signal Operations Studies. 
 
 
I Primary Prequalification Classification: 
 
Traffic Plans: 

Maintaining Traffic Plans & Provisions 
Pavement Marking Plans 
Permanent Freeway Traffic Signing Plans 
Permanent Non-Freeway Traffic Signing Plans 
Traffic Signal Design 

Traffic Studies: 
Safety Studies 
Traffic Operations Studies 
Traffic Signal Operations Studies 

 
II  Secondary Prequalification Classification: 
 
None 
 
The anticipated start date of the service is April 2005. 
The anticipated completion date for the service is [September 30, 2005  ]. 
 
DBE Requirement:      [   0  ]. 
 
MDOT Project Manager: 
 
  Name  Kenneth L. Thorp 
  Office  Davison TSC 
  Address  9495 E. Potter Rd. 
      Davison, MI  48423 
  Phone #  810-653-7470 
  Etc  e-mail  thorpk@michigan.gov 
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I. SCOPE OF CONSULTANT DUTIES 
 
Complete the design of this project including, but not limited to the following: 

 
A. Prepare staging plans and special provisions for maintaining traffic during 

construction.  
 

B. Prepare pavement marking plans and special provisions.  
 

C. Prepare traffic signal plans and special provisions. 
 

D. Prepare permanent signing plans and special provisions for non-freeway sign 
upgrading. 

 
E. Prepare permanent signing plans and special provisions for freeway sign 

upgrading. 
 

F. Provide solutions to any unique problems that may arise during the design of this 
project. 

 
G. Conduct Safety Studies, Traffic Operations Studies, or Traffic Signal Operations 

Studies.   
 
 
II. PROJECT LOCATION 
 
This work will be located at various locations within Genesee and Lapeer counties.   
 
 
III. PROJECT DESCRIPTION 
 
This project requires the vendor to be prepared to provide as-needed services for all work related 
to designing Maintaining Traffic Plans & Provisions, Pavement Marking Plans, Permanent 
Freeway and Non-Freeway Signing Plans, Traffic Signal Plans, Safety Studies, Traffic 
Operations Studies, and Traffic Signal Operations Studies.   
 
Work shall conform to current MDOT, FHWA, and AASHTO practices, guidelines, policies, 
and standards (i.e., Road Design Manual, Standard Plans, Drainage Manual, Roadside Design 
Guide, A Policy on Geometric Design of Highways and Streets, Michigan Manual of Uniform 
Traffic Control Devices, etc.). 
 
IV. PROJECT CONSTRUCTION COST 
 
At this time, the estimated project construction costs are unknown.   
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V. PROJECT SCHEDULE 
 
The scheduled Consultant plan completion date for this project will vary depending on the 
authorization.  The Consultant shall use the following events to prepare the proposed 
implementation schedule as required in the Guidelines for the Preparation of Responses on 
Assigned Design Services Contracts.  These dates shall be used in preparing the Consultant’s 
Monthly Progress Reports. 
 Target 
Date  Task #  Description 

3390  Develop the Construction Zone Traffic Control Concepts 
3540  Develop Construction Zone Traffic Control Plan 
3551  Perform/Review Traffic Signal Operations Plan 
3552  Develop Preliminary Permanent Pavement Marking Plan 
3553  Develop Preliminary Non-Freeway Signing Plan 
3554  Develop Preliminary Freeway Signing Plan 
3821  Complete/Review Traffic Signal Plans 
3822  Complete Permanent Pavement Marking Plan 
3823  Complete Non-Freeway Signing Plan 
3824  Complete Freeway Signing Plan 
3830  Complete the Construction Zone Traffic Control Plan 

    Submit Final Plan/Proposal Package to MDOT for final review 
    Consultant Plan Completion:  Final Construction Plan/Proposal 

package with recommendations incorporated to MDOT (two 
weeks after OEC Meeting) 

    Final Deliverables to MDOT 
 
 
VI. PAYMENT SCHEDULE 
 
Compensation for this Scope of Design Services shall be on an actual cost plus fixed fee basis. 
 
 
VII. MONTHLY PROGRESS REPORT 
 
On the first of each month, the Consultant Project Manager shall submit a monthly project 
progress report to Kenneth L. Thorp, Project Manager.  The monthly progress report shall follow 
the guidelines in attachment A. 
 
 
VIII. FORMAT 
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Full size plans (cut size 24" x 36") and half size (cut size 11" x 17") consisting of plan sheets and 
profile sheets will be required.  The Project Manager will inform the Consultant of the scale ratio 
to be used.   
 
Other plan sheets that are required for this project shall be completed by the Consultant.  These 
include, but are not limited to the following plan sheets: 
 

A. Project specific Special Details. 
 

B. Construction staging and traffic control plans. 
 

C. Pavement marking plan(s). 
 
All plans, special provisions, estimates, and other project related items shall meet all MDOT 
requirements and detailing practices (i.e., format, materials, symbols, patterns, and layout) or as 
otherwise directed by the Project Manager. 
 
All plans, specifications, and other project related items are subject to review and approval by 
MDOT. 
 
 
IX. UTILITIES 
 
The Consultant shall be responsible for obtaining and showing on the plans the location and 
names of all existing utilities within the limits of the project.  In the course of resolving utility 
conflicts, the Consultant shall make modifications to the plans or design details and provide 
assistance as directed by the MDOT Utility Permits Engineer and/or Project Manager.  The 
Consultant shall attend any utility meetings called to ensure that the concerns are addressed on 
the plans involving utilities.  The Consultant shall assist in the review of utility permit requests 
to ensure compatibility with the project. 
 
 
X. TRAFFIC CONTROL AND MDOT PERMITS 
 
The Consultant shall be responsible for all traffic control required to perform the tasks as 
outlined in this Project Scope of Design Services. 
 
The Consultant shall be responsible for obtaining up to date access permits and pertinent 
information for tasks in MDOT Right of Way (ROW).  This information can be obtained through 
Pam Sebenick, Utilities/Permits Section, Real Estate Division at (517) 373-7680.   
 
 
XI. PRE-QUALIFICATION AND SUBCONTRACTING OF CONTRACT WORK 
 



 
 November 29, 2004 Page: 7 

Any task(s) for which the Consultant is not prequalified must be completed by a Subcontractor 
that is pre-qualified for that task(s).  Any questions regarding prequalification should be directed 
to Phil Brooks, Prequalification Manager, at (517)335-2514. 
 
The Department’s prequalification is not a guarantee or warranty of the subcontractor’s ability to 
perform or complete the work subcontracted.  The Consultant remains fully responsible to the 
Department for completion of the work according to the authorization as if no portion of it had 
been subcontracted. 
 
All subcontractor communications with the Department shall be through the Consultant to the 
MDOT Project Manager.  This requirement may be waived if a written communication plan is 
approved by the MDOT Project Manager. 
 
The Department may direct the immediate removal of any subcontractor working in violation of 
this subsection.  Any costs or damages incurred are assumed by the Consultant by acceptance of 
the authorization.  It is further understood that the Consultant’s responsibilities in the 
performance of the contract, in case of an approved subcontract, are the same as if the Consultant 
had handled the work with the Consultant’s own organization. 
 
 
XII. CONSULTANT RESPONSIBILITIES (GENERAL) 
 
A. Meet with the MDOT Project Manager to review project, location of data sources and 

contact persons, and review relevant MDOT operations.  The Consultant shall review and 
clarify project issues, data needs and availability, and the sequence of events and team 
meetings that are essential to complete the design by the project plan completion date.  
Attention shall be given to critical target dates that may require a large lead time, such as 
geotechnical requirements, ROW submittal dates, Railroad coordination requirements, 
utility conflict resolution, local agency meetings, etc. 

 
B. Maintain a Design Project Record which includes a history of significant events 

(changes, comments, etc.) which influenced the development of the plans, dates of 
submittals and receipt of information. 

 
C. P/PMS TASK 3390 - DEVELOP THE CONSTRUCTION ZONE TRAFFIC 

CONTROL CONCEPTS 
See Consultant Manual Attachment A for details. 

 
D. P/PMS TASK 3540 - DEVELOP CONSTRUCTION ZONE TRAFFIC CONTROL 

PLAN 
See Consultant Manual Attachment A for details. 

 
E. P/PMS TASK 3551 - DEVELOP/REVIEW PRELIMINARY TRAFFIC SIGNALS 

PLAN 
See Consultant Manual Attachment A for details. 
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F. P/PMS TASK 3552 - DEVELOP PRELIMINARY PERMANENT PAVEMENT 

MARKING PLAN 
See Consultant Manual Attachment A for details. 

 
G. P/PMS TASK 3553 - DEVELOP PRELIMINARY NON - FREEWAY SIGNING 

PLAN 
See Consultant Manual Attachment A for details. 

 
H. P/PMS TASK 3554 - DEVELOP PRELIMINARY FREEWAY SIGNING PLAN 

See Consultant Manual Attachment A for details. 
 
I. P/PMS TASK 3821 - COMPLETE/REVIEW TRAFFIC SIGNAL PLANS 

See Consultant Manual Attachment A for details. 
 
J, P/PMS TASK 3822 - COMPLETE PERMANENT PAVEMENT MARKING PLAN 

See Consultant Manual Attachment A for details. 
 
K. P/PMS TASK 3823 - COMPLETE NON-FREEWAY SIGNING PLAN 

See Consultant Manual Attachment A for details. 
 
L. P/PMS TASK 3824 - COMPLETE FREEWAY SIGNING PLAN 

See Consultant Manual Attachment A for details. 
 
M. P/PMS TASK 3830 - COMPLETE THE CONSTRUCTION ZONE TRAFFIC 

CONTROL PLAN 
See Consultant Manual Attachment A for details. 

 
N. Attend any project-related meetings as directed by the MDOT Project Manager. 
 
O. The MDOT Project Manager shall be the official MDOT contact person for the 

Consultant and shall be made aware of all communications regarding this project.  
The Consultant must either address or send a copy of all correspondence to the MDOT 
Project Manager.  This includes all Subcontractor correspondence and verbal contact 
records.  

 
P. The Consultant shall contact the MDOT Project Manager whenever discoveries or design 

alternatives have the potential to require changes in the scope, limits, quantities, costs, or 
right-of-way of the project. 

 
VENDOR PAYMENT: 
 
 
 All invoices/bills for services must be directed to the Department and follow the 'then 
current' guidelines.  The latest copy of the "Professional Engineering Service Reimbursement 
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Guidelines for Bureau of Highways" is available on MDOT's Bulletin Board System.  This 
document contains instructions and forms that must be followed and used for invoicing/billing; 
payment may be delayed or decreased if the instructions are not followed. 
  
 Payment to the Vendor for Services rendered shall not exceed the "Cost Plus Fixed Fee 
Not to Exceed Maximum Amount" unless an increase is approved in accordance with the 
contract with the Vendor.  All invoices/bills must be submitted within 14 calendar days of the 
last date of services being performed for that invoice. 
  
 Direct expenses will not be paid in excess of that allowed by the Department for its own 
employees.  Supporting documentation must be submitted, with the invoice/bill, for all billable 
expenses on the Project.  The only hours that will be considered allowable charges for this 
contract are those that are directly attributable to the CE activities of this Project.  Hours spent in 
administrative, clerical, or accounting roles for billing and support, are not considered allowable 
hours; there will be no reimbursement for these hours. 
 
 Reimbursement for overtime hours will be limited to time spent on this project in excess 
of forty hours per week.  Any variations to this rule should be included in the price proposal 
 
XIII. MDOT RESPONSIBILITIES (GENERAL) 
 
A. Schedule and/or conduct the following: 

1. Project related meetings. 
2. The Plan Review 
3. Utility Meetings. 
4. Quantity summary sheets and final item cost estimates. 
5. Packaging of plans and proposal. 

 
B. Furnish Special Details and pertinent reference materials. 
 
C. Furnish prints of an example of a similar project and old plans of the area, if available. 
 
D. Supply information on existing pavement structure as necessary. 
 
E. Coordinate any necessary utility relocations. 
 
F. Furnish pavement core information (Consultant shall place information on plan sheets). 
 
G. Furnish soil boring information as necessary (Consultant shall place information on plan 

sheets). 
 
H. Furnish diskette of file and instructions for the MDOT Stand Alone Estimator’s 

Worksheet(SAEW). 
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 ATTACHMENT A 
 VARIOUS CONTROL SECTIONS 
 VARIOUS LOCATIONS 
 
 MONTHLY PROGRESS REPORTS 
 
The first two pages of this attachment are the necessary layout of the Monthly progress reports 
and the last three pages are a completed example. 
 
 Control Section 00000 
 Job Number 00000C 
 Structure Number S00 
 Date 00/00/00 
 
 MONTHLY PROGRESS REPORT 
 
A. Work accomplished during the previous month. 
 
 
B. Anticipated work items for the upcoming month. 
 
 
C. Real or anticipated problems on the project. 
 
 
D. Update of previously approved detailed project schedule (attached), including 

explanations for any delays or changes. 
 
 
E. Items needed from MDOT. 
 
 
F. Copy of Verbal Contact Records for the period (attached). 
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 Structure Number - Control Section - Job Number 
 Route, Location Description 
 Design Schedule as of 00/00/95 

 
LIST TASKS, SUBMITTALS, APPROVALS AND MEETINGS AS OUTLINED IN 
SCOPE OF DESIGN SERVICES AS NEEDED.  THIS LIST IS JUST AN EXAMPLE. 
  
Original  Original  (Anticipated) (Anticipated) 
Authorized Authorized  or Actual or Actual 
Start Date Finish Date Start Dates Finish Dates Task  Task Description 
 
 
00/00/00  00/00/00  00/00/00  00/00/00  ?? Initial project meeting. 
 
00/00/00  00/00/00  00/00/00  00/00/00  3330 Conduct Design Survey.. 
 
00/00/00  00/00/00  00/00/00  00/00/00  3360 Prepare Base Plans 
 
00/00/00  00/00/00  00/00/00  00/00/00   Submit Base Plans 
 
00/00/00  00/00/00  00/00/00  00/00/00  3580 Develop Preliminary Plans 
 
00/00/00  00/00/00  00/00/00  00/00/00  3390 Develop Construction Zone Traffic 

Control Concepts 
 
00/00/00  00/00/00  00/00/00  00/00/00  3540 Develop Construction Zone Traffic 

Control Plan 
 
00/00/00  (00/00/00) 00/00/00  00/00/00  3550 Develop Preliminary Traffic 

Operations Plan. 
 
00/00/00  (00/00/00) 00/00/00  00/00/00  3351 Review & Submit of Preliminary 

Right-Of-Way Plans. 
 
00/00/00  (00/00/00) 00/00/00  00/00/00   Submittal of The Plan Review Package. 
 
00/00/00  (00/00/00) 00/00/00  00/00/00   Completion of the Plan Review 

Meeting. 
 
00/00/00  (00/00/00) 00/00/00  00/00/00  3840 Develop Final Plans and Specifications 

 
00/00/00  (00/00/00) 00/00/00  00/00/00   Submittal of final plans/proposal 

package to MDOT for final review.  
 
00/00/00  00/00/00  00/00/00  00/00/00  3870 Omissions/Errors Check (OEC) 

Meeting 
 
00/00/00  00/00/00  00/00/00  00/00/00   Consultant’s Plan Completion:  Final 

Construction Plan/Proposal package 
with recommendations incorporated to 
MDOT (two weeks after OEC 
Meeting) 

 
00/00/00  00/00/00  00/00/00  00/00/00   Final Deliverables to MDOT 
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 Control Section 12345 
 Job Number 11111C 
 Structure Number S02 
 Date 07/31/95 
 
 MONTHLY PROGRESS REPORT 
 
A. Work accomplished during the previous month. 
 

1. During the last month we completed the Final Right of Way plans and submitted 
them to Thomas Nelson, Jr. on 05/01/99. 

 
B. Anticipated work items for the upcoming month. 
 

1. Submit the Preliminary Plans and related material on 03/11/99. 
 

2. Attend the meeting regarding the Ameritech lines on the bridge, scheduled for 
03/12/99. 

 
C. Real or anticipated problems on the project. 
 

1. We foresee no problems at this time. 
 
D. Update of previously approved detailed project schedule (attached), including 

explanations for any delays or changes. 
 

1. The design is falling behind schedule because we had problems resolving the 
geometries of the ramps in relation to the bridge.  The Preliminary Plan submittal 
will be the only task affected by this delay because we will make up the lost time 
prior to submitting the Final Plans and Specifications. 

 
E. Items needed from MDOT. 
 

1. Prior to final Plan submittal we will need the latest Special provision and 
Supplemental Specification checklist. 

 
F. Copy of Verbal Contact Records for the period (attached). 
 

1. Discussed bridge and ramp geometries with Tom Myers of M$DOT Traffic and 
Safety Division on 07-24-95. 
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 SN: S02 - CS: 12345 - JN: 11111C 
 M-111, from There Village Limits to north of That Road 
 Design Schedule as of 07/31/95 
 
 

Original Original (Anticipated) (Anticipated) 
Authorized Authorized  or Actual  or Actual 
Start Date Finish Date Start Dates  Finish Dates Task  Task Description 
 
01/12/95 01/12/95 01/12/95  01/12/95 ?? Initial project meeting. 
 
01/29/95 01/29/95 01/30/95  01/30/95 3330 Conduct Design Survey. 
 
02/17/95 04/10/95 02/17/95  04/20/95 3360 Prepare Base Plans. 
 
02/29/95 02/29/95 02/29/95  02/29/95 3390 Develop the Construction Zone Traffic Control 

Concepts 
 
03/12/95 03/13/95 03/12/95  (03/30/95) 3540 Develop Construction Zone Traffic Control 

Plan 
 
03/20/95 03/19/95 03/25/95  (03/30/95) 3551 Develop/Review Preliminary Traffic Signal 

Plan 
 
07/01/95 07/01/95 (07/01/95)  (07/01/95) 3590 The Plan Review Meeting 
 
07/11/95 08/11/95 (07/11/95)  (08/11/95) 3821 Complete/Review Traffic Signal Plan 
 
09/15/95 09/15/95 (09/15/95)  (09/15/95) 3830 Complete Construction Zone Traffic Control 

Plan. 
 
09/16/95 09/16/95 (09/16/95)  (09/16/95) 3840 Develop Final Plans and Specifications 
 
09/25/95 09/23/95 (09/25/95)  (09/25/95) 3870 Omissions/Errors Check (OEC) Meeting 
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VERBAL CONTACT RECORD Control Section 12345 
 Job Number 11111C 
 Structure Number S02 
 Date 07/31/95 
 
 
Joe Engineer talked to Tom Myers and decided to use a 0.05'/ft super on ramp A leading into the bridge. 
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P/PMS TASK - INDEX - VERSION 2 rev 2 
ISSUED 9/29/2000 

 
 
 
P/PMS TASK 

 
CURRENT 
DATE 

 
LATEST 
REVISION DATE 

 
3120 - CONDUCT STRUCTURE DECK CONDITION SURVEY 

 
07/29/99 

 
 

 
3330 - CONDUCT DESIGN SURVEY 

 
07/29/99 

 
 

 
3340 - CONDUCT STRUCTURE SURVEY 

 
07/29/99 

 
 

 
3350 - CONDUCT HYDRAULICS SURVEY 

 
07/29/99 

 
 

 
3360 - PREPARE BASE PLANS 

 
06/22/99 

 
 

 
3361 - REVIEW AND SUBMIT PRELIMINARY RIGHT OF 
WAY (PROW) PLANS 

 
07/16/99 

 
 

 
3370 - PREPARE STRUCTURE STUDY 

 
06/16/99 

 
 

 
3380 - REVIEW BASE PLANS 

 
06/29/99 

 
 

 
3390 - DEVELOP THE CONSTRUCTION ZONE TRAFFIC 
CONTROL CONCEPTS 

 
07/16/99 

 
 

 
3510 - PERFORM ROADWAY GEOTECHNICAL 
INVESTIGATION 

 
07/29/99 

 
 

 
3520 - CONDUCT HYDROLOGIC, HYDRAULIC AND SCOUR 
ANALYSES 

 
08/29/00 

 
revised per P. Schriner 

 
3530 - CONDUCT FOUNDATION STRUCTURE 
INVESTIGATION 

 
07/16/99 

 
 

 
3540 - DEVELOP CONSTRUCTION ZONE TRAFFIC 
CONTROL PLAN 

 
07/16/99 
 

 
 

 
3551 - DEVELOP/REVIEW PRELIMINARY TRAFFIC 
SIGNALS  PLAN 

 
07/16/99 

 
added to index 1/5/2000 

 
3552 - DEVELOP PRELIMINARY PERMANENT PAVEMENT 
MARKING PLAN 

 
07/16/99 

 
 

 
3553 - DEVELOP PRELIMINARY NON - FREEWAY SIGNING 
PLAN 

 
07/16/99 

 
 

 
3554 - DEVELOP PRELIMINARY FREEWAY SIGNING PLAN 

 
07/16/99 

 
 

 
3570 - PREPARE PRELIMINARY STRUCTURE PLANS 

 
07/16/99 

 
 

 
3580 - DEVELOP PRELIMINARY PLANS 

 
06/30/99 

 
 

 
3581 - FINAL RIGHT-OF-WAY PLANS 

 
07/16/99 

 
 

 
3590 - REVIEW PRELIMINARY PLANS 

 
06/29/99 
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P/PMS TASK 

 
CURRENT 
DATE 

 
LATEST 
REVISION DATE 

3670 - DEVELOP MUNICIPAL UTILITY PLANS 06/30/99  
 
3675 - DEVELOP ELECTRICAL PLANS 

 
07/01/99 

 
 

 
3710 - DEVELOP REQUIRED MITIGATION 
(FOR INFORMATION ONLY, THIS IS NOT A CONSULTANT 
TASK) 

 
07/16/99 

 
 

 
3720 - SUBMIT ENVIRONMENTAL PERMIT APPLICATIONS 
(FOR INFORMATION ONLY, THIS IS NOT A CONSULTANT 
TASK) 

 
07/16/99 

 
 

 
3821 - COMPLETE/REVIEW TRAFFIC SIGNAL PLANS 

 
07/16/99 

 
 

 
3822 - COMPLETE PERMANENT PAVEMENT MARKING 
PLAN 

 
07/16/99 

 
 

 
3823 - COMPLETE NON-FREEWAY SIGNING PLAN 

 
07/16/99 

 
 

 
3824 - COMPLETE FREEWAY SIGNING PLAN 

 
07/16/99 

 
 

 
3830 - COMPLETE CONSTRUCTION ZONE TRAFFIC 
CONTROL PLAN 

 
06/22/99 

 
 

 
3840 - DEVELOP FINAL PLANS AND SPECIFICATIONS 

 
07/02/99 

 
 

 
3850 - DEVELOP STRUCTURE FINAL PLANS AND 
SPECIFICATIONS 

 
07/29/99 

 
 

 
3870 - HOLD OMISSIONS/ERRORS CHECK (OEC) MEETING 

 
07/13/99 

 
 

 
4120 - OBTAIN PRELIMINARY TITLE COMMITMENTS 

 
06/29/99 

 
 

 
4130 - PREPARE MARKED FINAL R.O.W. PLANS 

 
06/29/99 

 
 

 
4140 - PREPARE PROPERTY LEGAL INSTRUMENTS 

 
06/29/99 

 
 

 
5010 - CONSTRUCTION PHASE ENGINEERING ASSISTANCE 

 
07/29/99 

 
 

 
 

 
 
 
 
 
 
 


